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Q # Question Answer

2

For the Post Contra-Flow work (Phase 3), should this portion of work 
run beyond the 74 Calendar Day Limit, will any liquidated damages 
assessed be governed by The Table shown in the Standard 
Specifications?

Yes, liquidated damages in phase 3 will be as specified per 
Subsection 108.09.

1
On Page ii of the Special Provisions, it is noted that for the 
Disincentive for Phase 2, there is no cap. Is this the intent of the 
Department?

Yes.
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